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Intersection Utility Stakeout.  The Contractor shall notify the 
appropriate agencies listed below a minimum of 72 hours (excluding 
weekends and holidays) prior to the Contractor's anticipated beginning of 
any underground work.  
 
 (a) Request a MISS UTILITY stakeout and possess a valid MISS 

UTILITY clearance ticket number for any underground work. 
 
 (b) Contact all utilities within the limits of the project who are not a 

member of MISS UTILITY and obtain a stakeout of their 
respective facilities. 
 

 (c) Request the Office of Traffic & Safety's Signal Operations 
Section to stakeout Administration maintained traffic signal 
facilities. 

 
 (d) Request the District Engineer to stakeout their lighting facilities. 
 
 The Contractor shall stakeout the proposed construction as indicated in 
the Contract Documents and allow the Engineer to verify location of the 
proposed facilities. 
 
107.03.07 Right-of-Way and Easement Lines.  The Contractor shall 
define only right-of-way and easement lines of the project for adjacent 
property owners, promptly upon request. 
 
107.03.08 Subgrade, Subbase and Base Controls.  The Contractor shall 
furnish for subgrade, subbase and base courses, a string line and grade 
with fixed controls having a maximum longitudinal and transverse 
spacing of 25 ft. 
 
 The Contractor shall place along each form line for cement concrete 
pavement line and grade with fixed controls not to exceed 25 ft. 
 
107.03.09 Flagging.  The flagging shall be placed continuously through 
wetland areas.  In areas where trees are not to be disturbed, the Contractor 
shall individually flag those trees in a line along the clearing limits that 
are not to be moved or destroyed.  If the clearing or wetland flagging has 
been destroyed and the Engineer determines that its use is still required, 
the Contractor shall reflag the areas. 
 

If the Contractor does not replace destroyed flagging within 48 hours 
after notification by the Engineer that replacement flagging is needed, the 
Engineer may proceed to have the area reflagged.  The cost of the 
reflagging by the Engineer will be charged to the Contractor and deducted 
from any monies due under the Contract. 
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 At the completion of construction, the Contractor shall remove all 
flagging. 
 
107.04 MEASUREMENT AND PAYMENT.  Construction 
Stakeout will not be measured but will be paid for at the Contract lump 
sum price.  The payment will be full compensation for furnishing, placing 
and maintaining construction layout stakes, flagging of clearing limits and 
wetlands, and for all material, labor, equipment, tools, and incidentals 
necessary to complete the work.  Payment of the Contract lump sum price 
will be prorated and paid in equal amounts on each monthly estimate.  
The number of months used for prorating will be the number estimated to 
complete the work. 
 
 

SECTION 108 — MOBILIZATION 
 
108.01 DESCRIPTION.  This work shall consist of the construction 
preparatory operations, including the movement of personnel and 
equipment to the project site and for the establishment of the Contractor's 
offices, buildings, and other facilities necessary to begin work. 
 
108.02 MATERIALS.  Not applicable. 
 
108.03 CONSTRUCTION.  All work performed in providing the 
facilities and services shall be done in a safe and workmanlike manner. 
 
108.04 MEASUREMENT AND PAYMENT.  Mobilization will 
not be measured but will be paid for at the Contract lump sum price.  The 
cost of all required insurance and bonds will be incidental to the 
Mobilization item. 
 

Payment of 50 percent of the Mobilization item will be made in the 
first monthly estimate after the Contractor has established the necessary 
facilities.  The remaining 50 percent will be prorated and paid in equal 
amounts on each of the next five monthly estimates.  The payment will be 
full compensation for all material, labor, equipment, tools, and incidentals 
necessary to complete the work. 
 

Payment of the Mobilization item will not be made more than once, 
regardless of the fact that the Contractor may have, for any reason, shut 
the work down on the project, moved their equipment away from the 
project and then back again. 
 

If an item for mobilization is not provided, the cost of mobilization 
including the required insurance and bonds will be incidental to the other 
items specified in the Contract Documents. 


